
      
JOHN ELIAS BALDACCI

GOVERNOR

DAVID A. COLE

COMMISSIONER  

        THE MAINE DEPARTMENT OF TRANSPORTATION IS  AN AFFIRMATIVE ACTION -  EQUAL OPPORTUNITY EMPLOYER

PRI NT ED ON RECYCLED  PAPER

 

       October 28, 2003 
       Subject: Whitefield and Jefferson 
       Project No. 10210.00 & STP-1065(400)X 
       PIN 10210.00 & 10654.00 
       Bid Amendment No. 4 
 
 
 
Dear Sir/Ms.: 
 
Please make the following change to your Bid Package: 
 
1) Delete the existing “Schedule of Items” dated 031006, 7 pages and replace with the attached 
“Schedule of Items” dated 031028, 7 pages. 
 
2) Deleted the existing “General Outline of Work” 3 pages and replace with the attached “General 
Outline of Work” 3 pages. 
 
3) Delete the existing “Special Provision, Section 652, Maintenance of Traffic, Traffic Control” 
dated May 12, 2003, page 1 of 1 and replace with the attached “Special Provision, Section 652, 
Maintenance of Traffic, Traffic Control” dated December 10, 2001, page 1 of 1. 
 
 
Consider these changes and the attached question and answer prior to submitting your bid on October 
29, 2003. 
 
 
        Sincerely 
 
         
        Bruce R. Carter 
        Contracts Engineer 
 
 
 
 
 
 
 
 
 



 
 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           1 
                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
 
 SECTION 0001  HIGHWAY ITEMS 
 
 ------------------------------------------------------------------------------- 
      |201.23 REMOVING SINGLE   |               |          |     |          | 
  0010|TREE TOP ONLY            |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |201.24 REMOVING STUMP    |               |          |     |          | 
  0020|                         |          6.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.202 REMOVING         |               |          |     |          | 
  0030|PAVEMENT SURFACE         |        350.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |202.203 PAVEMENT BUTT    |               |          |     |          | 
  0040|JOINTS                   |        486.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.2001 COMMON          |               |          |     |          | 
  0050|EXCAVATION - PLAN        |      10500.000|          |     |          | 
      |QUANTITY                 |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.21 ROCK EXCAVATION   |               |          |     |          | 
  0060|                         |        300.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |203.25 GRANULAR BORROW   |               |          |     |          | 
  0070|                         |       5380.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |204.41 REHABILITATION OF |               |          |     |          | 
  0080|EXISTING SHOULDERS, PLAN |      18321.000|          |     |          | 
      |QUANTITY                 |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.21 INSLOPE           |               |          |     |          | 
  0090|REHABILITATION           |       1300.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.22 INSLOPE           |               |          |     |          | 
  0100|EXCAVATION - GUARDRAIL   |        369.000|          |     |          | 
      |                         |M              |          |     |          | 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           2 
                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |211.30 DITCH EXCAVATION  |               |          |     |          | 
  0110|                         |       6541.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |211.40 NEW DITCH         |               |          |     |          | 
  0120|EXCAVATION               |       2070.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.103 AGGREGATE        |               |          |     |          | 
  0130|SUBBASE - GRAVEL (TRUCK  |        300.000|          |     |          | 
      |MEASURE)                 |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |304.104 AGGREGATE        |               |          |     |          | 
  0140|SUBBASE COURSE - GRAVEL  |      21650.000|          |     |          | 
      |(PLAN QUANTITY)          |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |310.23 PLANT MIX         |               |          |     |          | 
  0150|RECYCLED ASPHALT         |      67460.000|          |     |          | 
      |PAVEMENT - 75 MM DEPTH   |M2             |          |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.209 HOT MIX ASPHALT  |               |          |     |          | 
  0160|9.5 MM(SIDEWALKS,DRIVES, |        129.320|          |     |          | 
      |INCIDENTAL )             |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.210 HOT MIX ASPHALT  |               |          |     |          | 
  0170|9.5 MM NOMINAL MAX SIZE  |       7590.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.211 HOT MIX ASPHALT  |               |          |     |          | 
  0180|(SHIM)                   |       2400.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |403.213 HOT MIX ASPHALT  |               |          |     |          | 
  0190|12.5 MM, BASE            |       6430.000|          |     |          | 
      |                         |MG             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |409.15 BITUMINOUS TACK   |               |          |     |          | 
  0200|COAT APPLIED             |      15500.000|          |     |          | 
      |                         |L              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           3 
                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |411.09 UNTREATED         |               |          |     |          | 
  0210|AGGREGATE SURFACE COURSE |        130.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.16 375 MM CULVERT    |               |          |     |          | 
  0220|PIPE OPTION I            |        340.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.17 450 MM CULVERT    |               |          |     |          | 
  0230|PIPE OPTION I            |         50.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.179 450 MM CULVERT   |               |          |     |          | 
  0240|PIPE OPTION III          |        570.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |603.199 600 MM CULVERT   |               |          |     |          | 
  0250|PIPE OPTION III          |         42.500|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |605.09 150 MM UNDERDRAIN |               |          |     |          | 
  0270|TYPE B                   |         20.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.1722 BRIDGE          |               |          |     |          | 
  0280|TRANSITION - TYPE 2      |          4.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.178 GUARDRAIL BEAM   |               |          |     |          | 
  0290|                         |         11.400|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.23 GUARDRAIL TYPE 3C |               |          |     |          | 
  0300|- SINGLE RAIL            |        206.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.231 GUARDRAIL TYPE   |               |          |     |          | 
  0310|3C - 4.5 M RADIUS AND    |          8.000|          |     |          | 
      |LESS                     |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.232 GUARDRAIL TYPE   |               |          |     |          | 
  0320|3C - OVER 4.5 M RADIUS   |          8.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           4 
                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |606.265 TERMINAL END -   |               |          |     |          | 
  0330|SINGLE RAIL - GALVANIZED |          2.000|          |     |          | 
      |STEEL                    |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.35 GUARDRAIL         |               |          |     |          | 
  0340|DELINEATOR POST          |         12.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.47 SINGLE WOOD POST  |               |          |     |          | 
  0350|                         |         30.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.51 MULTIPLE MAILBOX  |               |          |     |          | 
  0360|SUPPORT                  |          2.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.754 WIDEN SHOULDER   |               |          |     |          | 
  0370|FOR 350 END TREATMENT    |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |606.79 GUARDRAIL 350     |               |          |     |          | 
  0380|FLARED TERMINAL          |          5.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |607.10 BARBED WIRE FENCE |               |          |     |          | 
  0390|- WOOD POSTS             |        100.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.31 CURB TYPE 3       |               |          |     |          | 
  0400|                         |        176.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |609.311 SPECIAL CURB -   |               |          |     |          | 
  0410|CAPE COD DESIGN          |        488.000|          |     |          | 
      |                         |M              |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.08 PLAIN RIPRAP      |               |          |     |          | 
  0420|                         |         20.400|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |610.18 STONE DITCH       |               |          |     |          | 
  0430|PROTECTION               |        500.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           5 
                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |613.319 EROSION CONTROL  |               |          |     |          | 
  0440|BLANKET                  |      10962.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |615.07 LOAM              |               |          |     |          | 
  0450|                         |         75.000|          |     |          | 
      |                         |M3             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |618.1401 SEEDING METHOD  |               |          |     |          | 
  0460|NUMBER 2 - PLAN QUANTITY |        550.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |619.1201 MULCH - PLAN    |               |          |     |          | 
  0470|QUANTITY                 |        550.000|          |     |          | 
      |                         |UN             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |620.58 EROSION CONTROL   |               |          |     |          | 
  0480|GEOTEXTILE               |       2100.000|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.025 EVERGREEN TREES  |               |          |     |          | 
  0490|(900 MM - 1200 MM) GROUP |         18.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.026 EVERGREEN TREES  |               |          |     |          | 
  0500|(900 MM - 1200 MM) GROUP |         12.000|          |     |          | 
      |B                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.126 SMALL DECIDUOUS  |               |          |     |          | 
  0510|TREES (1800 MM - 2400    |          6.000|          |     |          | 
      |MM) GROUP A              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.178 MEDIUM DECIDUOUS |               |          |     |          | 
  0520|TREES (1800 MM - 2400    |          7.000|          |     |          | 
      |MM) GROUP A              |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |621.546 DECIDUOUS SHRUBS |               |          |     |          | 
  0530|(600 MM - 900 MM) GROUP  |         12.000|          |     |          | 
      |A                        |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 



 
                       MAINE DEPARTMENT OF TRANSPORTATION      PAGE:           6 
                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |627.76 TEMPORARY         |               |          |     |          | 
  0540|PAVEMENT MARKING LINE,   |LUMP           |LUMP      |     |          | 
      |WHITE OR YELLOW          |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |629.05 HAND LABOR,       |               |          |     |          | 
  0550|STRAIGHT TIME            |         50.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.111 TRACTOR MOUNTED  |               |          |     |          | 
  0560|HYDRAULIC HAMMER         |         30.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.12 ALL PURPOSE       |               |          |     |          | 
  0570|EXCAVATOR (INCLUDING     |         50.000|          |     |          | 
      |OPERATOR)                |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.131 SMALL            |               |          |     |          | 
  0580|BULLDOZER-GRADER         |         10.000|          |     |          | 
      |(INCLUDING OPERATOR)     |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.14 GRADER (INCLUDING |               |          |     |          | 
  0590|OPERATOR)                |         25.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.172 TRUCK - LARGE    |               |          |     |          | 
  0600|(INCLUDING OPERATOR)     |        100.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.18 CHAIN SAW RENTAL  |               |          |     |          | 
  0610|(INCLUDING OPERATOR)     |         40.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |631.32 CULVERT CLEANER   |               |          |     |          | 
  0620|(INCLUDING OPERATOR)     |         20.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |639.19 FIELD OFFICE TYPE |               |          |     |          | 
  0630|B                        |          1.000|          |     |          | 
      |                         |EA             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |652.38 FLAGGER           |               |          |     |          | 
  0640|                         |      10000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
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                                                               DATE:      031028 
                               SCHEDULE OF ITEMS               REVISED: 
 
 CONTRACT ID: 010210.00         PROJECT(S): 010210.00 
                                            STP-1065(400)X 
 
 CONTRACTOR :________________________________________________________________ 
 ------------------------------------------------------------------------------- 
  LINE|         ITEM            |    APPROX.    |   UNIT PRICE   |   BID AMOUNT 
   NO |      DESCRIPTION        |   QUANTITY    |----------------|-------------- 
      |                         |   AND UNITS   | DOLLARS  | CTS | DOLLARS  |CTS 
 ------------------------------------------------------------------------------- 
      |652.39 WORK ZONE TRAFFIC |               |          |     |          | 
  0650|CONTROL                  |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |656.75 TEMPORARY SOIL    |               |          |     |          | 
  0660|EROSION AND WATER        |LUMP           |LUMP      |     |          | 
      |POLLUTION CONTROL        |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |658.20 ACRYLIC LATEX     |               |          |     |          | 
  0670|COLOR FINISH, GREEN      |         11.500|          |     |          | 
      |                         |M2             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |659.10 MOBILIZATION      |               |          |     |          | 
  0680|                         |LUMP           |LUMP      |     |          | 
      |                         |               |          |     |          | 
 ------------------------------------------------------------------------------- 
      |660.21 ON-THE-JOB        |               |          |     |          | 
  0690|TRAINING (BID)           |       2000.000|          |     |          | 
      |                         |HR             |          |     |          | 
 ------------------------------------------------------------------------------- 
      |                                         |                           | 
      | SECTION 0001 TOTAL                      |                           | 
------------------------------------------------------------------------------- 
      |                                         |                           | 
      | TOTAL BID                               |                           | 
 ------------------------------------------------------------------------------- 
 



  Pittston-Whitefield-Jefferson 
  PIN 10210.00, STP-1065(400)X 
  C.H.I.P. / Level II Overlay 
  Route 126 
 
 GENERAL OUTLINE OF WORK 
 

 1 of 3 

• Section A:  Station 10+240 to 10+830 - Vertical Alignment Change Only 
o Remove the existing pavement for use as PM-RAP as described in the 310 

specification.  Gravel must be placed within 25mm of the original 
pavement grade by the end of the day as stated in the General Notes.  All 
sod, tar-penetrated strips and other unsuitable material on the shoulder or 
mainline shall be removed to the extent required by the Resident (payment 
incidental to Item 304, gravel).  Add gravel to obtain the required 
centerline elevation and cross slope for the entire roadway and shoulder 
width.  Place PM-RAP (75mm), binder (40mm) and surface (30mm).   
Ditching will be paid as Item 203.2001, Common Excavation Plan 
Quantity.  Saw cut the joint at station 10+240 with payment incidental to 
the contract. 

• Section B:  Station 10+830 to 11+300  -  No Significant Horizontal or Vertical 
Alignment Changes  

o Rehabilitate the shoulder as per the 204 specifications and the typical 
sections.  Remove the existing pavement for use as PM-RAP as described 
in the 310 specification.  Gravel must be placed within 25mm of the 
original pavement grade by the end of the day as stated in the General 
Notes.  Add gravel to restore the original centerline elevation and the 
required cross slope for the entire roadway and shoulder width.  Place PM-
RAP (75mm), binder (40mm) and surface (30mm).  The new centerline 
elevation should be 145mm higher than the original.  Ditching and In-
Slope rehabilitation shall be performed and paid for under appropriate 
items as needed. 

• Section C:  Station 11+300 to 11+340  -  Vertical Alignment Change Only 
o Similar to Section A above. 

• Section D:  Station 11+340 to 11+420  -  Full Depth Excavation 
o Remove the existing pavement for use as PM-RAP as described in the 310 

specification.  Gravel must be placed within 25mm of the original 
pavement grade by the end of the day as stated in the General Notes.  
Remove any undesirable material from the shoulder areas (payment 
incidental to the gravel item).  Add borrow, or excavate, to required sub-
grade and cross slope.  Add two feet of gravel.  Place PM-RAP (75mm), 
binder (40mm) and surface (30mm).  Ditching will be paid as Item 
203.2001, Common Excavation Plan Quantity. 

• Section E:  Station 11+420 to 11+440  -  Vertical Alignment Change Only 
o Similar to Section A above. 

• Section F:  Station 11+440 to 11+570 
o Do not remove any pavement.  Place 30mm of surface pavement, Item 

403.210.  Taper the shoulders to 0 at 3” off the guardrail posts. 
• Section G:  Station 11+570 to 11+780  -  Vertical Alignment Change Only 



  Pittston-Whitefield-Jefferson 
  PIN 10210.00, STP-1065(400)X 
  C.H.I.P. / Level II Overlay 
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o Similar to Section A above, except for station 11+640 to 11+720 which 
will be full depth excavation similar to Section D above. 

• Section H:  Station 11+780 to 12+560  -  No Significant Horizontal or Vertical 
Alignment Changes  

o Similar to Section B above. 
o There is a shift of the proposed alignment through this area.  The scope of 

work and pay items will still be as described in Section B above. 
• Section I:  Station 12+560 to 12+620  -  Vertical Alignment Change Only 

o Similar to Section A above. 
• Section J:  Station 12+620 to 12+840  -  Horizontal Realignment (See Details) 

o Remove the existing pavement for use as PM-RAP as described in the 310 
specification.  Clear all vegetation for a minimum of 10.0 meters either 
side of the new centerline.  Payment will be made under Item 201.111, 
Clearing.  Grub out all vegetation and undesirable material.  Add borrow 
or excavate to required sub-grade and cross slope.  Add two feet of gravel.  
Place PM-RAP (75mm), binder (40mm) and surface (30mm).  Ditching 
will be paid as Item 203.2001, Common Excavation Plan Quantity. 

o Build the extension of Libby Lane to meet the new alignment at station 
12+720 Lt.  Add borrow or excavate to the required sub-grade as shown 
on the profile, at a -3% cross slope.  Add a new 450mm Option III cross 
pipe within the ditch line of Route 126.  Add two feet of gravel.  Place 
binder (45mm) and surface (30mm).  Shape ditches to fit surrounding 
ground.  Ditching and In-Slope rehabilitation along the new section of the 
side road shall be performed and paid for under appropriate items as 
needed. 

• Section K:  Station 12+840 to 13+490  -  Vertical Alignment Change Only 
o Similar to Section A above. 

• Section L:  Station 13+490 to 14+250  -  No Significant Horizontal or Vertical 
Alignment Changes  

o Similar to Section B above. 
• Section M:  Station 14+250 to 14+340  -  Vertical Alignment Change Only  

o Similar to Section A above. 
• Section N:  Station 14+340 to 14+720  -  Full Depth Excavation  

o Similar to Section D above.  Contains the intersection to the Cooper Road.  
See plan views for details. 

• Section O:  Station 14+720 to 15+300  -  Vertical Alignment Change Only  
o Similar to Section A above, except for station 14+780 to 15+300 which 

will not have an alignment change similar to Section B above. 
• Section P:  Station 15+300 to 16+700  -  Overlay Section with No Significant 

Horizontal or Vertical Alignment Changes 
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o Place shim to the given cross slopes.  Rehabilitate shoulders as per the 204 
specification and the typical sections.  Place a 30mm wearing surface and 
50mm shoulder pavement, as per the typical sections. 

o Build shoulders to 1.8 meters for station 15+296 to 15+976 left and station 
15+389 to 15+991 right. 

o Remove the Western most “dogleg” of the Townhouse Road.  Remove the 
existing pavement for use as PM-RAP as described in the 310 
specification.  Excavate material to slope the ground away from the 
Townhouse Road.  Payment for excavation will be made under the 
appropriate equipment rental items.  See plan view for details. 

• Section Q:  Station 16+700 to 17+140  -  Overlay Section with No Significant 
Horizontal or Vertical Alignment Changes 

o Mill the existing pavement to the depths and cross slopes as directed in the 
field.  Place shim and surface as described in Section P above.  Build 
shoulders to 1.5 meters and place Cape Cod style curbing as shown in the 
typical sections. 

• Section R:  Station 17+140 to 19+180  -  Overlay Section with No Significant 
Horizontal or Vertical Alignment Changes 

o Similar to Section P above. 
• Section S:  Station 19+180 to 19+320  -  Vertical Alignment Change Only  

o Similar to Section A above. 
• Section T:  Station 19+320 to 19+660  -  Full Depth Excavation  

o Similar to Section D above. 
• Section U:  Station 19+660 to 20+230  -  Vertical Alignment Change Only  

o Similar to Section A above. 
• Section V:  Station 20+230 to 21+620  -  No Significant Horizontal or Vertical 

Alignment Changes 
o Similar to Section B above. 

 
Note: Plans, Cross-Sections, and Computations are available at the Division 5 MDOT 

office in Rockland.  Contact Sterling Paul. 
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    SPECIAL PROVISION 

SECTION 652 
MAINTENANCE OF TRAFFIC 

(Traffic Control) 
 

652.7 Method of Measurement.  This entire Subsection is revised to read: 
Traffic Control Supervisor, furnishing, installation, and maintenance of all traffic control 
devices  will be measured as one lump sum for all work authorized and performed. 
 
652.8 Basis of Payment.  This entire Subsection is revised to read: 
Traffic Control will be paid for at the contract lump sum price.  Payment will be full 
compensation for the Traffic Control Supervisor, approach signs, work area signs, drums, 
cones, panel markers, barricades, arrow boards etc. and maintenance thereof including the 
setting up and taking down of lane closures as many times as necessary shall be considered 
part of the lump sum price.  
 
Maintenance of signs includes:  replacing devices damaged, lost, or stolen, and cleaning and 
moving as many times as necessary throughout the life of the contract, regardless whether the 
work areas or projects are geographically separated or not separated. 
 
The Lump Sum will be payable in installments as follows:  5% of the Lump Sum once the 
approach signing is complete and approved, with the 95% balance to be paid as the work 
progresses at a rate proportional to the percentage completion of the Contract. 
 
Failure by the contractor to follow the Contracts 652 Special Provisions and/or The Manual 
on Uniform Traffic Control Devices (MUTCD) and/or The Contractors own Traffic Control 
Plan will result in a reduction in payment, computed by reducing The Lump Sum Total by 
5% per occurrence.  The Departments Resident Engineer or any other representative of The 
Department reserves the right to suspend the work at any time and request a meeting to 
discuss violations and remedies.  The Department shall not be held responsible for any delay 
in the work due to any suspension under this item.  
 
All other requirements under the Standard Specifications Section 652 will be a part of the 
lump sum item.  
 
There will be no extra payment for this pay item after the expiration of contract time. 
 
Payment will be made under: 
 Pay Item         Pay Unit 
652.39  Work Zone Traffic Control                Lump Sum 
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The following questions and responses apply to Whitefield-Jefferson Pins 10210.00 & 
10654.00.   
 
 

Question 1:  If clearing is needed in ditch and new ditch areas, how will this be 
paid? 
Response: 
CMP is now performing clearing for the utility poles and we anticipate that  
This will constitute the majority of what is needed.  Other clearing will be paid for 
by rental items or force account.   
 
 
Question 2: Will the existing rock walls need to be removed and reset?  If so how 
will this be paid? 
Response: 
Any rock walls that need to be removed and reset will be paid for by equipment 
rental.  Rocks removed and disposed of in ditch and new ditch areas will be 
considered incidental to the ditch and new ditch areas.   
 
 
Question 3:  Where is the 900 mm option III culvert located? 
Response: 
This item has been deleted. 
 
 
Question 4:  Should general note #10 be modified to say: All pavement milling 
areas (except full depth excavation and earth fill areas which are subject to note 
#11) will be filled with gravel to within 25 mm below existing centerline grade 
prior to shutdown on the day the millings are removed.  Payment will be under 
Item 304.104 A.S.C.G. plan quantity. 
Response:   
Yes, this note is hereby changed to read:  All pavement milling areas (except full 
depth excavation and earth fill areas which are subject to note #11) will be filled 
with gravel to within 25 mm below existing centerline grade prior to shutdown on 
the day the millings are removed.  Payment will be under Item 304.104 A.S.C.G. 
plan quantity. 
 
 
Question 5:  The question was asked if granular borrow would be paid for in other 
locations (areas not already noted in the contract book) if unsuitable excavation 
for fill is available. 
Response: 
Yes, however every effort must be made (good construction practices and 
schedule of work) to utilize the existing material.  All borrow must be authorized 
by the Resident Engineer prior to placement to be eligible for payment. 
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Question 6:  In areas where additional fill is required immediately beneath the 
existing roadway surface where 600 mm depth pay limit for item 304.104 is not 
sufficient to make up the elevation increase, will fill in these areas be paid for as 
granular borrow? 
Response: 
No, however the Resident Engineer could modify the contract as a result of a 
design change and require granular borrow should the need arise. 
 
Question 7:  MDOT computations for shoulder rehabilitation are 13,590 M2 but 
the contract amount is 18,321 M2  Why? 
Response 
The computations for Pin 10654.00 were not included by the MDOT in the bid 
package.  The MDOT has reviewed the computations and feel that 18,321 M2 is 
the correct figure to use. 
 
Question 8:  The 652 specification states that flaggers are included in the lump 
sum price, however there is an item for flaggers in the contract.   
Response: 
The intent is to pay for flaggers.  The attached Special Provision 652 applies. 
 
Question 9:  No detailed x-sections were available for station 11+320-11+420.  
Can the contractor assume that if the actual quantity of excavation exceeds the 
estimated 1293 M3 that they will be paid for the difference.    
Response: 
No.  Plan quantity will be paid unless actual design changes and contract 
modifications are made in the field. 
 
Question 10:  At areas where variable depth gravel is required, it is not clear from 
the typicals or cross sections what depth of gravel is required in the widening 
areas where the horizontal alignment is changing. (Station 12+740-12+820).   
Response: 
The quantities for plan quantity common excavation and plan quantity gravel 
have been revised in the Schedule of Items to require between 600 mm and 750 
mm of gravel in the realignment areas.   
 
Question 11:  In reference to typical 1 of 6, what is the minimum depth of 
aggregate subbase required for shoulder rehabilitation when fill material must be 
added to build a subgrade. 
Response: 
150mm is the minimum. 
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Question 12:  How will excavation be paid for at stations 10+250-10+310, 
10+640-10+680, 13+360-13+460, 20+150-20+220 since these areas are not listed 
under Item 203.2001 plan quantity gravel. 
Response: 
The finish grade in these areas varies by approximately 100mm.  If no gravel is 
needed in these areas the regrading of existing gravel is incidental to Item 310.23 
as stated in the 310 special provision.  Once this material is regraded to the proper 
slope we feel that the finish grade will be obtainable with no excavation required. 
 
Question 13:  General note #12 states that within variable depth gravel areas, all 
sod, tar penetrated strips and other unsuitable material on the shoulder or mainline 
shall be removed to the extent required by the Resident (payment shall be 
incidental to item 304.104 plan quantity gravel).  How will the gravel material in 
these areas be paid? 
Response: 
Item 304.104 was revised in the Schedule of Items to account for this extra 
material.  It was estimated at a depth of 75mm. 
 
Question 14:  There are two wage rate determinations in the contract book, which 
on applies? 
Response: 
The prevailing wage rate for each classification under this contract shall be the 
higher of the two minimum wage rates regardless of the location of the work. 
 
Question 15:  Are the pavement depth for cores/borings available? 
Response: 

The following are the pavement depths as reported from our boring logs.  These are informational 
only and the contractor shall be responsible for verifying their correctness. 
 
10+163  .140  13+803  .210  18+852  .080  
10+710  .130  13+903  .200  18+952  .080 
11+110  .120  14+384  .170  19+452  .210 
11+610  .130  14+884  .170  19+552  .150 
12+003  .150  15+884  .090  20+152  .150 
12+303  .140  16+373  .210  20+352  .150 
12+803  .200  16+973  .150  20+871  .180 
13+103  .160  17+373  .090  21+371  .120 
13+403  .160  17+973  .110  21+771  .150 
13+603  .130  18+452  .080 

 
 
 
 
 




